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I Title:  Support for the Development of the Regional Haze SIP for the Virgin
Islands
Contractor Name: ERG
Contract #: EP-D-11-006
WA #: 1-03

1I. Work Assignment Manager (WAM):
Carol Bellizzi
United States Environmental Protection Agency, Region 2
Air Programs Branch
25" Floor
290 Broadway
New York, NY 10007-1866
Phone: 212 637 3709
Technical Contact: Robert Kelly
E-mail: Kelly.bob@epa.gov

III. BACKGROUND:

Section 169A of the Clean Air Act requires sources affecting areas designated as Class I
areas to reduce emissions to eliminate all anthropogenic obscuration of visibility, with the
goal of reaching natural background levels of visibility by 2064. EPA requires a State
Implementation Plan that describes the level of visibility resulting from natural
impairment and how much anthropogenic sources need to be reduced in the first ten years
(by 2018) to keep the area on track to obtain the goal of reaching natural background
levels by 2064.

The Virgin Islands National Park on St. John in the United States Territory of the Virgin
Islands, is a Class I area where visibility is a resource to be protected. Thus, the Virgin
Islands need to develop a plan to reduce emissions to improve visibility over the ten year
period ending 2018.

The purpose of this work assignment is to use existing templates and information
provided by EPA and the VI Department of Planning and Natural Resources (VIDPNR)
to prepare a State Implementation Plan for the Virgin Islands to address the need to
reduce emissions to provide reasonable progress toward reducing regional haze in the
Virgin Islands National Park. This work assignment will also evaluate potential BART
sources provided by EPA, using EPA guidelines, including the multi-factor analysis and
information provided by EPA and the VIDNPR.

IV.  STATEMENT OF WORK (SOW):
The first task will be to develop a work plan to accomplish the goals of this work
assignment. No work on subsequent tasks shall begin until the work plan is approved.

The WAM is authorized to provide written technical direction in accordance with the
terms of the contract. The contractor shall not duplicate any work previously performed.



The Contractor shall perform the following tasks:

Task 1.

Work plan preparation

Within twenty days of issuance of this work assignment, the Contractor shall submit a
cost estimate for accomplishing this work assignment. The estimated cost shall include
all categories of direct labor, overhead, special testing, travel, consultants and
subcontractors, other direct costs and estimated fee. In additional to the cost estimate, the
Contractor shall submit a work plan. The work plan shall include an introduction, project
approach, schedule of work and staffing. The Contractor shall be required to notify the
EPA WAM prior to any changes of Contractor staff assigned to this project after EPA
approves the work plan. The Contractor shall meet with the EPA WAM to discuss the
project objectives and scopes and establish coordination procedures. The Contractor
shall inform the EPA WAM of when it is ready for this discussion. The WAM will set
the time and method of communication. The EPA WAM will act as a point of contact
between EPA and the Contactor.

The workplan shall include a listing of the EPA guidance documents on development of
Regional Haze plans, including, but not limited to, documents associated with EPA’s
final preamble and BART guidelines issued on July 5, 2005, when EPA issued final
amendments to its July 1999 regional haze rule. These amendments apply to the
provisions of the regional haze rule that require emission controls known as Best
Available Retrofit Technology, or BART, for industrial facilities emitting air pollutants
that reduce visibility. The amendments include final guidelines, known as BART
guidelines, for states to use in determining which facilities must install controls and the
type of controls the facilities must use.

Guidance includes EPA’s Final Preamble and BART Guidelines (PDF) and the original
1999 Regional Haze Rule. Since signing the June 15, 2005 final rule and prior to

publication, EPA corrected errors as described in the following memorandum. (Corrected
files posted on 6/27/2005 Memo dated June 24, 2005 (PDF) (5 pp, 81k).)

The workplan shall include an estimate of the hours needed to produce a state
implementation plan for Regional Haze for the Virgin Islands, and an estimate of the
hours needed to evaluate the need for BART controls on a typical source., as well as an
estimate of the hours and costs to apply an existing set of modeling data and outputs from
the CALPUFF model to evaluate the reduction in concentration of visibility-reducing
pollutants at the St. John National Park.

Project Management

The work plan shall include project management activities, including conference calls
with the WAM every two weeks, preparation of monthly progress reports; tracking of
budgets and expenditures; coordination of Contractor staff; communications with EPA;
and preparation and submittal of management deliverables and technical reports, as well
as a final report.



Task 2: Prepare a State Implementation Plan for Regional Haze for the Virgin
Islands

The Contractor shall use EPA guidance and a template prepared by MARAMA/MANE-

VU (to be supplied by EPA) to write the Virgin Islands SIP for Regional Haze from

existing sections already prepared by EPA Region 2, plus existing data, analyses and

modeling results. The contractor shall identify any policy decisions to the EPA WAM

and EPA shall provide the policy information to be included in the SIP by the Contractor.

Task 3: Evaluate the Factors for BART Controls on Sources and Identify Potential
BART Controls

The WAM will provide to the Contractor a list of sources that may be eligible for Best

Available Retrofit Technology (BART) on units at the sources. The Contractor shall use

EPA’s guidance and evaluate the factors provided in EPA’s guidance as they relate to the

sources.

The Contractor shall use the information provided by EPA to list emission control
technologies that the emission sources potentially subject to BART could apply to reduce
their emissions by various amounts up to the greatest amounts possible. The Contractor
shall provide information on the cost and reductions in emissions for pollutants that cause
regional haze, including and not limited to particulate matter (fine and coarse), sulfates,
nitrates and carbon compounds.

Administrative Requirements:
Through Technical Direction (TD) by the WAM, the Contractor shall present an informal
briefing and review of all work performed under this work assignment.

Through TD by the WAM, the Contractor shall provide a one-day briefing on the results
of the modeling.

The Contractor shall provide:
® an as-complete-as-possible plan for the Virgin Islands to review for possible
adaption and adoption as a submittal for Regional Haze
multi-factor analyses of sources that may be subject to BART
® any facility information in electronic form

V. Deliverables:
Task 1. Work plan to be submitted to the WAM in 20 days after the effective date of this
work assignment. .

Task 2. A State Implementation Plan for the Virgin Islands for their review for possible
adaption and adoption as a submittal to address Regional Haze

Task 3. BART analyses for sources provided by the WAM



VI.  Reporting Requirements:

1) The Contractor shall provide reports on progress on this work assignment every two
weeks. The progress report shall summarize the overall progress plus a description of
each task or logical segment of work on which effort was expended during the past two
weeks. Any problems (technical or administrative) that have developed shall be listed
and shall continue to be listed until completed or resolved by agreement by the WAM.
The report shall include a section showing cost and labor hours expended to date and
projected expenditures and labor hours at completion. Each report shall be submitted on
or before on the Monday following each two-week period. The two-week periods will be
designated by the WAM.

2) During the period of performance of this work assignment, the Contractor shall
immediately inform the Technical Representative by telephone of any problems that may
impede performance along with any corrective actions needed by the Contractor or EPA
to solve the problem. The Contractor shall provide to the WAM electronic copies of
model results upon request at any time during the work assignment.

3) The Contractor shall provide a final report, summarizing how the products were
prepared.

The Contractor shall distribute two copies of all of these reports and data to the WAM.

All reports will be in accordance with contract specifications.
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Title: Regional Haze SIP for VI
Contractor Name: ERG
Contract No #: EP-D-11-006
WA #: 1-03 change 1

WAM: Bob Kelly

The work plan has been approved with the following corrections:

Re: BART: Alternative language to clearly delineate the roles of ERG and EPA in the
evaluation process:

As modified here:

EPA has developed a preliminary list of sources located in the Virgin Islands that meet

these applicability requirements, and therefore may potentially be subject to BART. Under Task
3, ERG will review this list and will evaluate if the emission units meet the applicability
requirements mentioned above.

And here:

Once the list of BART-eligible sources has been finalized, ERG will use methods in EPA’s
guidance and policy documents to evaluate these sources for potential retrofit controls to help the
Virgin Islands meet their regional haze reduction targets.

Deliverable Dates: EPA needs the initial draft SIP by November 14, 2011 and the final package
by February 28®, 2012. EPA will provide comments on the initial draft by December 23, 2011
and the revised draft should be completed by January 12, 2012. EPA will provide comments on
the revised draft by February 14, 2012.



